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CLIN CONTRACT ROUTING NUMBER:_________________        Vendor name:  __________________________ 

 
BACKGROUND:  As a result of the State Controller’s Office Contract Improvement Process Initiative conducted in the 
fall of 2006, the State Controller has determined that there are now categories of risk associated with state contracts.  For 
purposes of this discussion, the categories are described as: “automatic low risk” and “automatic high risk”.  Automatic 
“low risk” contracts do not need a risk assessment and can be signed off by the agency/institution controller or other 
delegate; however automatic “high risk” contracts will now require the review and approval of the State Controller.  These 
contracts will no longer be delegated to the agency controller for review and signature.   
 
The following are considered “automatic low risk”:

• Interagency agreements using the state’s standard contract template.  Amendments to interagency agreements are 
also included. 

• Current Phase I waived contracts approved and reviewed by the Attorney General Office and State Controller’s 
Office.   

• Other approved agency specific contract templates previously approved and authorized in writing by the State 
Controller which are not part of the Phase I waiver program; 

• Modification tools – options, change orders, funding letters, task orders which are consistent with the original 
contract and in compliance with the State Controller’s policy on “State Contract Modifications”. 

• Amendments: 
1. Extend ending date by one year;  
2. Any rate increases consistent with the terms of the original contract;  
3. Do not change the scope of the original contract;  
4. Less than 3 amendments; (4 or more amendments to the same contract requires a “risk factor” analysis to be 

completed);  
5. Re-statement of amendments – (which incorporates all prior amendments plus original contract);  
6. Making changes that are required and consistent with state law such as the addition of the Illegal Alien 

language to the Special Provisions. 
 
The following are considered “automatic high risk”.  These contracts are required to be forwarded to the State Controller 
for review and approval. * 

• Contingency contracts defined in CRS 24-17-203; 
• Energy Performance contracts CRS 24-30-200;  
• All lease purchase contracts and lease purchase contracts with an option to buy (except for Higher Education);  
• Operation of prison contracts;  
• Master Task Order Contracts; 
• All land purchases; 
• All sales of state owned land and property;  
• Outsource contracts as defined in Fiscal Rule 3-1;  
• COPS (certificates of participation);  
• Contracts that involve dangerous activities or hazardous materials;  
• Employee Settlement agreements; and 
• Employee Voluntary Separation agreements                
 
* The State Controller may provide specific delegation to an agency for these items depending on agency expertise  in  

the particular subject matter. 
 
Risk Factor Checklist Instructions: If neither automatic risk defined above applies, please complete this checklist by 
indicating low, medium or high risk for each factor listed, and then make an overall risk determination. 
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Low Medium High N/A Factor 
      1 Dollar Amount of Contract 

        

A Dollar Amount is beyond dollar limits or range 
amount delegated to the agency by the State 
Controller.  (NOTE:  For purposes of the 
“pilot”, $100,000 and below is low risk; 
above $100,000 is high risk).  Please 
explain high risk in Comments section 
below 

      2 Contract Format 

        

A The state’s standard model contract or the 
standard wizard contract template has been 
used. 

        
B The State’s current version of the Special 

Provisions used without any modifications. 

        
C State’s General Provisions used without 

modifications (no deletions or additions). 

        
D Pre-Approved SCO contract template used 

without modification.  

        

E Vendor is asking to change terms and 
conditions that would create a high impact 
and high probability of risk.  

        

F  Agency amends vendor's form agreement 
to create State contract that complies 
with State fiscal rules and policies 

      3 Statement/Scope of Work 

        

A Meets State Uniform Standards, Clearly 
Written and Defined as to the work being 
performed. 

        
B The SCO Statement of Work Form Used 

Without Modification 

        

C A detailed budget is with the contract that 
clearly explains all expenditures of the 
contract dollars. 

        D TO BE DEVELOPED on 12-5-06 
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Low Medium High N/A Factor   

      4 Contract Nature and Complexity 

        A Within Agency Norms and Experience 

        
B Purchase is for existing technology, services 

or goods (NOT new technology) 

        

C NOT Complex IT Services/Software or other 
services (Multiple Government Jurisdiction 
Impact) 

      

5 Contract Has Other Unusual Activities or 
Circumstances Suggesting Adverse Risk to the 
State 

        
A State staff does NOT rely on Contractor to 

Transfer Knowledge to State Employees 

        

B Contract is “Revenue Generating”, there are 
NO terms and conditions that obligate the 
State to compensate the contractor. 

        
C Simple lease that does NOT include build 

out/construction requirements by Lessor. 
        D Contractor NOT selected by Sole Source 
        E Contract is within the 5-year limit. 

        
F Dependency on subcontractor or non- 

contractual 3rd party is addressed 

        

G There is adequate insurance required for the 
contract.  The contract does NOT need extra 
insurance protections. 

        H Warranties are sufficient 

      

  OVERALL CONCLUSION - What category of risk is 
your contract? 

      

WRITTEN EXPLANATIONS       

       

High Risk If your overall conclusion is that this contract is deemed "high risk", then please prepare an  
 Executive Summary that explains the reasons for the high risk and the steps the agency has 
  taken to address the risks, and attach this documentation with the Risk Assessment. 
        
        
Low Risk  If your overall conclusion is that this contract is deemed to be "low or medium risk," then 
  please explain why in the space below.   
        
        
Comments Please add any comment to further explain any of the factors stated above.  If more space is 
  needed, please attach an additional sheet with your comments. 
        
            

 


